STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1

Bl D OPENI NG DATE 09/ 06/ 01 IN LOS ANGELES COUNTY | N CLAREMONT 10/ 01/ 01

CONTRACT NUMBER 07-1264G4 AT WLEY COURT CONTRACT CODE ' C '

LOCATI ON 07-LA-30-R6. 6 59 CONTRACT | TEMS

DETENTI ON BASI N FEDERAL Al D ACNH- S030- (046) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
PROPCSALS | SSUED 38 FUND TOTAL HE14 1, 862, 000 TOTAL NUMBER OF WORKI NG DAYS 210
NUMBER OF BI DDERS 6 ENG NEERS EST 2,521,522.00 AMOUNT UNDER 885, 938. 25 PERCENT UNDER EST 35. 14
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,635,583.75 4 F C 1 CONSTRUCTORS | NC 858 481-6900
00772589

12777 H GH BLUFF DRI VE STE 200 FAX 858 793-8611
SAN DI EGO CA 92130

2 1,699, 999. 00 6 ORTI Z ENTERPRI SES | NCORPORATED 949 753-1414
00467088
6 CUSHI NG SUl TE 200 FAX 949 753-1477
IRVINE CA 92618
3 1, 754, 676. 00 2 E L YEAGER CONSTRUCTI ON 909 684-5360
COVPANY | NC 00140069
P O BOX 87 FAX 909 788-2449
RI VERSI DE CA 92502- 2405
4 2,198, 545. 45 1 S P PAZARGAD ENG NEERI NG 818 226-9222
CONSTRUCTI ON 00718704
5921 W SH AVE FAX 818 226-9223
ENCI NO CA 91316
5 2,447,988. 30 3 BANSHEE CONSTRUCTI ON COVPANY 909 824-0393
I NC 00732806
1600 EAST STEEL ROAD FAX 909 824-8919
COLTON CA 92324
6 2,662, 302. 59 5 A F R CONSTRUCTI ON | NC 626 358-2505
00369630
11 N FI FTH AVE FAX 626 358-5614

ARCADI A CA 91006



07-12644
07-LA-30-R6 SUMMARY OF
09/ 06/ 01

LI'ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 2
10/ 01/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE CO

ORANCGE CA

CALI AGUA

CH NO CA

FRANKLI N REI NFORCI NG STEEL
SANTA FE SPRI NGS CA

HI GH LI GAT ELECTRIC

Rl VERS| DE CA

PACI FI C RESTORATI ON GROUP
CORONA CA

REYCON CONSTRUCTI ON | NC
SANTA PAULA CA

FENCE AND RELATED ( PARTI AL)
MECHANI CAL AND RELATED ( PARTI AL)
REBAR AND RELATED ( PARTI AL)
ELECTRI CAL AND RELATED ( PARTI AL)
PLANTI NG AND RELATED ( PARI TAL)

MASONRY AND RELATED ( PARTI AL)



07-12644 Bl D245

07-LA-30-R6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 06/ 01 10/ 01/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ALCORN FENCE FENCI NG
ORANCGE CA
CALI AGUA PUWPI NG PLANT MECHANI CAL
CH NO CA
CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG
Rl VERS| DE CA
FRANKLI N STEEL REBAR
SANTA FE SPRI NGS CA
H GH LI GHT ELECTRIC ELECTRI CAL
Rl VERS| DE CA
PACI FI C RESTORATI ON LANDSCAPE AND | RRI GATI ON
CORONA CA
REYCON MASONRY
SANTA PAULA CA
SUPERI OR GUNI TE SLOPE PAVI NG
LAKEVI EW TERRACE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE FENCE
ORANGE CA
cCGO CLEARI NG

RANCHO CUCAMONGA CA
CONTI NUED ON NEXT PAGE



07-12644 Bl D245
07-LA-30-R6 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
09/ 06/ 01 10/ 01/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALI AGUA PUWP EQUI PMENT
CH NO CA
FRANKLI N STEEL REBAR
SANTA FE SPRI NGS CA
HI GH LI GHAT ELECTRIC ELECTRI CAL
Rl VERS| DE CA
PACI FI C RESTORATI ON GROUP LANDSCAPE
CORONA CA
REYCON CONSTRUCTI ON MASONRY
SANTA PAULA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE CO ITEMS 2, 5 AND 54 THRU 57

1212 WEST STRUCK AVE
ORANGE CA 92867

G L M CONTRACTCORS | NC

P O BOX 7129

REDLANDS CA 92373

PACI FI C RESTORATI ON GROUP
1280 MAGNCLI A AVE

CORONA CA 92879

I TEMS 31 THRU 40

I TEM5S 19 THRU 21



07-12644 Bl D245
07-LA-30-R6 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 06/ 01 10/ 01/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE COVPANY FENCE
ORANCGE CA
CALMEX ENG NEERI NG PAVI NG
Rl VERS| DE CA
FRANKLI N REI NFORCI NG STEEL REI NFORCI NG STEEL
SANTA FE SPRI NGS CA
HI GH LI GHT ELEXTRIC ELECTRI CAL
Rl VERS| DE CA
PACI FI C RESTORATI ON GROUP LANDSCAPI NG
CORONA CA
PENHALL COVPANY JO NT SEAL
ANAHEI M CA
REYCON CONSTRUCTI ON MASONARY BLOCK
SANTA PAULA CA
VALLEY CONCRETE PLACI NG SLOPE PAVI NG
SYLMAR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE FENCI NG
ORANGE CA
FRANKLI N STEEL REBAR

CONTI NUED

SANTA FE SPRI NGS CA
ON NEXT PAGE



07-12644 Bl D245

07-LA-30-R6 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 06/ 01 10/ 01/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 G AND C EQUI PMENT EQUI PMENT

HERNANDEZ TRUCKI NG HAULI NG
PACI FI C RESTORATI ON GROUP LANDSCAPE
CORONA CA
STATEW DE SAFETY AND SI GNS SI GNS
Pl SMO BEACH CA
SUPERI OR GUNI TE GUNI TE
LAKEVI EW TERRACE CA
V T ELECTRIC ELECTRI CAL

CH NO HI LLS CA



07-12644 Bl D245

07- LA- 30- R6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 06/ 01 10/ 01/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 022027 Al R POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
2 022028 TEMP FENCE AND GATE (TYPE CL-1.8) M 280 17.00 4,760. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 500. 00* 1, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVMP SUM 2, 000. 00* 2, 000. 00
5 150604 REMOVE WOOD FENCE M 32 20. 00 640. 00
6 150806 REMOVE Pl PE M 50 18. 00 900. 00
7 150820 REMOVE | NLET EA 1 400. 00 400. 00
8 150857 REMOVE ASPHALT CONCRETE SURFACI NG Vi 210 6. 00 1, 260. 00
9 153214 REMOVE CONCRETE CURB M 24 17.00 408. 00
10 153218 REMOVE CONCRETE S| DEWALK Vi 48 17.00 816. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 4, 000. 00* 4,000. 00
12 190101 ROADVAY EXCAVATI ON VB 19, 100 7.00 133, 700. 00
13 (F) 022029 STRUCTURE EXCAVATI ON ( CHANNEL) V] 379 30. 00 11, 370. 00
14 (F) 192026 STRUCTURE EXCAVATI ON ( PUVPI NG PLANT) Vel 210 100. 00 21, 000. 00
15 (F) 192027 STRUCTURE BACKFI LL ( PUMPI NG PLANT) V] 50 280. 00 14, 000. 00
16 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 358 12. 00 4,296. 00
17 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 304 26. 00 7, 904. 00
18 (F) 193017 STRUCTURE BACKFI LL ( CHANNEL) VB 131 100. 00 13, 100. 00
19 (S) 200001 HI GHVAY PLANTI NG LS LUVMP SUM 5, 400. 00* 5, 400. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 000. 00* 3, 000. 00
21 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 17, 200. 00* 17, 200. 00
22 260301 CLASS 3 AGGREGATE BASE VB 250 43. 00 10, 750. 00
23 280000 LEAN CONCRETE BASE VB 220 115. 00 25, 300. 00
24 390103 ASPHALT CONCRETE ( TYPE B) TONN 38 50. 00 1, 900. 00
25 394002 PLACE ASPHALT CONCRETE (M SCELLANEQOUS V2 210 31. 00 6, 510. 00
AREA)
26 401000 CONCRETE  PAVENENT VB 390 145. 00 56, 550. 00
27 404092 SEAL PAVEMENT JOI NT M 600 18. 00 10, 800. 00
28 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 139 400. 00 55, 600. 00
29 (F) 510069 STRUCTURE CONCRETE ( PUMPI NG PLANT) V] 104 950. 00 98, 800. 00
30 (F) 022030 CLASS 1 CONCRETE V] 288. 9 440. 00 127, 116. 00
(BOX CULVERT AND CHANNEL)
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 13.6 700. 00 9,520. 00
32 (F) 048653 ARCHI TECTURAL TREATNENT Ve 28 115. 00 3,220. 00
(SPLI T FACE BLOCK TEXTURE)
33 022031 FI NI SH CONCRETE MAI NTENANCE RAMP Vi 450 8. 00 3, 600. 00
34 (SF) 022032 MASONRY BLOCK WALL ON RETAI NI NG WALL V% 259 110. 00 28, 490. 00
35 (SF) 518002 SOUND WALL ( MASONRY BLOCK) V7 293 123.00 36, 039. 00



07-12644 Bl D245

07- LA- 30- R6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 06/ 01 10/ 01/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 (SF) 022033 MASONRY BLOCK WALL (ON TRENCH FOOTI NG) (Vi 336 160. 00 53, 760. 00

37 (SF) 022034 BAR REI NFORCI NG STEEL KG 65, 061 1. 00 65, 061. 00
( SLOPE PROTECTI ON)

38 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 29, 958 1. 00 29, 958. 00

39 (SF) 022035 BAR REI NFORCI NG STEEL KG 13, 643 2.25 30, 696. 75
(BOX CULVERT AND CHANNEL)

40 (SF)520113 BAR REI NFORCI NG STEEL ( PUMPI NG PLANT) KG 10, 000 1.33 13, 300. 00

41 650068 375 MM REI NFORCED CONCRETE Pl PE M 7 70. 00 490. 00

42 650071 450 MM REI NFORCED CONCRETE Pl PE M 51 130. 00 6, 630. 00
( SPECI AL)

43 650073 600 MV REI NFORCED CONCRETE Pl PE M 56 170. 00 9, 520. 00
( SPECI AL)

44 022036 200 MM VELDED STEEL Pl PE M 11 330. 00 3, 630. 00
( SCHEDULE 80)

45 721400 CONCRETE ( SLOPE PROTECTI ON) VB 960 270. 00 259, 200. 00

46 731501 M NOR CONCRETE ( CURB) M 42 75.00 3, 150. 00

47 731516 M NOR CONCRETE ( DRI VEWAY) VB 17 450. 00 7, 650. 00

48 731521 M NOR CONCRETE ( S| DEVALK) VB 9 400. 00 3, 600. 00

49 731623 M NOR CONCRETE ( CURB RAMP) VB 1.3 500. 00 650. 00

50 740500 DRAI NAGE PUMPI NG EQUI PNENT LS LUMP SUM 83, 000. 00* 83, 000. 00

51 741001 PUVPI NG PLANT ELECTRI CAL EQUI PMENT LS LUMP SUM 100, 000. 00* 100, 000. 00

52 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 947 2. 00 3, 894. 00

53 ('SF) 750520 PUVPI NG PLANT METAL WORK KG 3, 340 6. 00 20, 040. 00

54 (S) 801365 1.8 M METAL GATE EA 2 4, 150. 00 8, 300. 00

55 (S) 022037 7.3 M ROLLI NG METAL GATE EA 1 11, 000. 00 11, 000. 00

56 (S) 022038 3.0 M CHAI N LI NK GATE (TYPE CL-2.4) EA 1 1, 325. 00 1, 325. 00

57 839521 CABLE RAI LI NG M 80 23.50 1, 880. 00

58 (S) 022039 ELECTRI CAL SERVI CE LS LUMP SUM 25, 000. 00* 25, 000. 00

59 999990 MOBI LI ZATI ON LS LUMP SUM 162, 000. 00* 162, 000. 00

TOTAL 1,635,583.75
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Bl D245
PAGE 9
10/ 01/ 01
FI FTH
BI D AMOUNT
10, 000. 00* 10000
19. 00 5320
3, 000. 00* 3000
6, 600. 00* 6600
32.00 1024
70. 00 3500
2,100. 00 2100
34.00 7140
58. 00 1392
28.00 1344
5, 000. 00* 5000
18. 00 343800
41. 00 15539
88. 00 18480
490. 00 24500
38. 00 13604
46. 00 13984
186. 00 24366
13, 000. 00* 13000
31, 000. 00* 31000
18, 000. 00* 18000
100. 00 25000
240. 00 52800
65. 00 2470
52.00 10920
250. 00 97500
24.00 14400
550. 00 76450
1, 100. 00 114400
750. 00 216675
2,900. 00 39440
500. 00 14000
9.50 4275
120. 00 31080
125. 00 36625
195. 00 65520
1.00 65061
1.25 37447
2.35 32061



07-12644

SUMMARY

07- LA- 30- R6
09/ 06/ 01
_______________________________ |
SECOND |
BI D ANOUNT |
_______________________________ I
1.50 15000. 00|
300. 00 2100. 00|
250. 00 12750. 00|
250. 00 14000. 00|
300. 00 3300. 00|
186. 00 178560. 00|
100. 00 4200. 00|
350. 00 5950. 00|
350. 00 3150. 00|
500. 00 650. 00|
83, 000. 00* 83000. 00|
100, 000. 00* 100000. 00|
4.00 7788. 00|
10. 00 33400. 00|
4, 000. 00 8000. 00|
15, 000. 00 15000. 00|
1, 300. 00 1300. 00|
23. 00 1840. 00|
30, 000. 00* 30000. 00|
143, 624. 00* 143624. 00|
1, 699, 999. 00

OF REMA

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

1.80 18000
80. 00 560
92. 00 4692
99. 00 5544
12. 00 132
302. 00 289920
21.00 882
300. 00 5100
300. 00 2700
625. 00 812
30, 000. 00* 30000
12, 000. 00* 12000
9.50 18496
9.50 31730
900. 00 1800
2, 500. 00 2500
1, 450. 00 1450
120. 00 9600
19, 000. 00* 19000
70, 000. 00* 70000

TH RD
BI D AMOUNT
_______________________________ |

1.50 15000
100. 00 700
210. 00 10710
300. 00 16800
350. 00 3850
280. 00 268800
58. 00 2436
320. 00 5440
320. 00 2880
500. 00 650
85, 000. 00* 85000
82, 500. 00* 82500
5.00 9735
8.00 26720
4, 000. 00 8000
14, 000. 00 14000
1, 300. 00 1300
24.00 1920
25, 000. 00* 25000
165, 500. 00* 165500
1,754, 676. 00

2,198, 545. 45

Bl D245
PAGE 10
10/ 01/ 01
FI FTH
BI D AMOUNT
1.40 14000
200. 00 1400
300. 00 15300
350. 00 19600
1, 000. 00 11000
270. 00 259200
90. 00 3780
580. 00 9860
625. 00 5625
870. 00 1131
156, 700. 00* 156700
85, 000. 00* 85000
4.25 8274
15.00 50100
4, 150. 00 8300
14, 500. 00 14500
1, 400. 00 1400
25.00 2000
30, 000. 00* 30000
252, 000. 00* 252000

2,447,988. 30



07-12644 Bl D245

07- LA- 30- R6 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
09/ 06/ 01 10/ 01/ 01
| TEM SI XTH
| BI D AMOUNT

I _______________________________
1] 11, 000. 00* 11000. 00
2 | 27.00 7560. 00
3 | 3, 100. 00* 3100. 00
4 | 181, 000. 00* 181000. 00
5 | 35. 00 1120. 00
6 | 99. 00 4950. 00
7| 1, 500. 00 1500. 00
8 | 12.00 2520. 00
9 | 38. 00 912. 00
10 | 25. 00 1200. 00
11 | 4, 000. 00* 4000. 00
12 | 29. 00 553900. 00
13 | 30. 00 11370. 00
14 | 45.00 9450. 00
15 | 77.00 3850. 00
16 | 30. 00 10740. 00
17 | 35.00 10640. 00
18 | 45. 00 5895. 00
19 | 5, 700. 00* 5700. 00
20 | 3, 500. 00* 3500. 00
21 | 18, 100. 00* 18100. 00
22 | 75. 00 18750. 00
23 | 215. 00 47300. 00
24 | 148. 00 5624. 00
25 | 15. 00 3150. 00
26 | 277.00 108030. 00
27 | 98. 00 58800. 00
28 | 725.00 100775. 00
29 | 866. 00 90064. 00
30 | 711. 00 205407. 90
31 | 875. 00 11900. 00
32 | 125. 00 3500. 00
33 | 26. 00 11700. 00
34 | 125. 00 32375. 00
35 | 125. 00 36625. 00
36 | 184. 00 61824. 00
37 | 1.55 100844. 55
38 | 2.48 74295. 84
39 | 3.10 42293. 30



07-12644

07-LA-30-R6
09/ 06/ 01
SI XTH

BI D AMOUNT
2.00 20000. 00
263. 00 1841. 00
281. 00 14331. 00
296. 00 16576. 00
339. 00 3729. 00
288. 00 276480. 00
121. 00 5082. 00
677.00 11509. 00
650. 00 5850. 00
650. 00 845. 00
36, 700. 00* 36700. 00
59, 500. 00* 59500. 00
2.00 3894. 00
5.00 16700. 00
4,500. 00 9000. 00
15, 500. 00 15500. 00
1, 500. 00 1500. 00
25.00 2000. 00
11, 000. 00* 11000. 00

SUMMARY

OF

REMA/I

N

N G

B

DDERS

Bl D245
PAGE 12
10/ 01/ 01



